ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER : 235
LETTI NG DATE : 06/20/00 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
RQUTE : SR 71

DATE : 06/ 26/ 00
PAGE : 235 -1

1 35-1111003 VWH TE CONSTRUCTI ON,

CONTRACT I D : RS 24511-C COUNTI ES : VERM LLI ON
DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 10/25/00 COMPLETI ON DATE
RURAL PRQJECT( S)
TOTAL
BI D
I NC. $ 1,812, 529.80

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 245 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 990, 524. 53 ROQUTE : 6
CALL ORDER . 245 CONTRACT I D : RS-24672-A COUNTI ES : DEKALB
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 12/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 34-4272670 JOHNSON, S.E. COVPANI ES $ 2,547,371.55 100. 0000%
2 35-1065659 BROOKS CONSTRUCTI ON $ 2,650, 143. 66 104. 0344%
3 35-1185040 NI BLOCK EXCAVATI NG | NC. $ 2, 682,473.75 105. 3035%
| (1) 34-4272670 | (2) 35-1065659 | (3) 35-1185040
| JOHNSON, S.E. COVPANI ES | BROCKS CONSTRUCTI ON | N BLOCK EXCAVATI NG, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I |
0001 105-01925 9.000 M3 | 1375. 00000 12375. 00| 1000. 00000 9000. 00| 1250. 00000 11250. 00

FI ELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP| 3000. 00000 3000. 00| 6200. 00000 6200.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | |

0003 110- 01001 LUWP| 2000. 00000 2000. 00|  132000. 00000 132000. 00| 125000. 00000 125000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 202- 02240 142.000 n2 | 13. 50000 1917. 00| 9. 33000 1324. 86| 9. 00000 1278. 00
PAVEMENT, REMOVE | | [

0005 202- 02271 10. 000 EACH| 200. 00000 2000. 00| 285. 00000 2850. 00| 200. 00000 2000. 00
HEADWALL, REMOVE | |

0006 202- 02278 3137.000 m | 8. 15000 25566. 55| 7.71000 24186. 27| 10. 50000 32938. 50
CURB, CONCRETE, REMOVE | |

0007 202- 60820 73500. 000 n2 | 1. 50000 110250. 00| 3. 59000 263865. 00| 0. 95000 69825. 00
SURFACE M LLI NG, ASPHALT | | |

0008 202- 96022 1.000 EACH 500. 00000 500. 00| 225. 00000 225. 00| 350. 00000 350. 00
CONCRETE FOUNDATI ON, REMOVE | | |

0009 203- 02000 68.000 n8 | 30. 00000 2040. 00| 18. 78000 1277. 04| 9. 00000 612. 00
EXCAVATI ON,  COVMON | | |

0010 203- 02131 18.000 n8 | 80. 00000 1440. 00| 14. 19000 255. 42| 9. 00000 162. 00
EXPLORATORY EXCAVATI ON | | |

0011 211- 02060 15.000 n8 | 20. 00000 300. 00| 11. 99000 179. 85| 29. 00000 435. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 305- 05204 2650.000 My | 63. 00000 166950. 00| 60. 63000 160669. 50| 75. 00000 198750. 00
HVA FOR PATCHI NG , MAI NLI NE | | |

0014 305- 05206 350.000 My | 65. 00000 22750. 00| 110. 23000 38580. 50| 54. 00000 18900. 00
W DENI NG W TH HVA | | |

0015 305- 60400 300.000 My | 14. 50000 4350. 00| 5. 51000 1653. 00| 20. 00000 6000. 00

COVPACTED AGGREGATE FOR PATCHI NG | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 245 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 990, 524. 53 ROQUTE : 6
CALL ORDER . 245 CONTRACT I D : RS-24672-A COUNTI ES : DEKALB
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1065659 | (3) 35-1185040
| JOHNSON, S. E. COWPAN ES | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 401- 05454 26700.000 My | 32. 50000 867750. 00| 29. 96000 799932. 00| 29. 00000 774300. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0017 401- 05456 17200.000 My | 40. 00000 688000. 00| 35. 96000 618512. 00| 34. 00000 584800. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | |
0018 401- 06264 LUVP| 6000. 00000 6000. 00| 5000. 00000 5000. 00| 4500. 00000 4500. 00
PROFI LOGRAPH, HMVA | | [
0019 402- 05495 2000.000 My | 36. 00000 72000. 00| 33. 34000 66680. 00| 36. 00000 72000. 00
HVA WEDGE AND LEVEL | | [
0020 406- 05520 135.000 My | 80. 00000 10800. 00| 110. 23000 14881. 05| 225. 00000 30375. 00
ASPHALT FOR TACK COAT | | [
0021 605-06120 3137.000 m | 35. 00000 109795. 00| 23. 49000 73688. 13| 36. 50000 114500. 50
CURB, CONCRETE | | [
0022 610- 05527 3440.000 My | 40. 00000 137600. 00| 46. 60000 160304. 00| 45. 00000 154800. 00
HVA FOR APPROACHES | | |
0023 612- 04315 25.000 My | 577. 00000 14425. 00| 577. 00000 14425. 00| 500. 00000 12500. 00
ASPHALT MATERI AL FOR UNDERSEAL | | [
0024 612-60410 105. 000 EACH 5. 90000 619. 50| 5. 90000 619. 50| 5. 00000 525. 00
DRI LLED HOLE FOR UNDERSEAL | | |
0025 615- 06520 8.000 EACH 305. 00000 2440. 00| 250. 00000 2000. 00| 350. 00000 2800. 00
MONUMENT, RE- ESTABLI SH | | [
0026 616- 06405 50.000 My | 40. 00000 2000. 00| 28. 39000 1419. 50| 40. 00000 2000. 00
R PRAP, REVETMENT | | [
0027 621- 06567 1000. 000 kL | 0. 55000 550. 00| 0. 10000 100. 00| 0. 60000 600. 00
WATER | [ |
0028 621- 06575 9500. 000 n2 | 3. 48000 33060. 00| 1. 50000 14250. 00| 6. 40000 60800. 00
SODDI NG, NURSERY | | |
0029 715-05121 27.000 m | 185. 00000 4995. 00| 144. 91000 3912. 57| 71. 00000 1917. 00
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0030 715-05123 35.000 m | 220. 00000 7700. 00| 251. 28000 8794. 80| 129. 00000 4515. 00
PIPE, TYPE 1, O RCULAR 600 nm [ [ |
0031 715-46010 6. 000 EACH 250. 00000 1500. 00| 395. 00000 2370. 00| 215. 00000 1290. 00
PI PE END SECTION, 450 mm | | |
0032 715-46020 5.000 EACH 350. 00000 1750. 00| 435. 00000 2175. 00| 460. 00000 2300. 00
PI PE END SECTION, 600 mm | | |
0033 720-44000 30. 000 EACH 290. 00000 8700. 00| 250. 00000 7500. 00| 200. 00000 6000. 00
CASTI NG ADJUST TO GRADE | |
0034 720- 44045 32.000 EACH 480. 00000 15360. 00| 730. 00000 23360. 00| 495. 00000 15840. 00
CASTING 8, FURN SH AND ADJUST TO GRADE | | |
0035 720-45615 6.000 m | 510. 00000 3060. 00| 164. 04000 984. 24| 1000. 00000 6000. 00
I NLET, RECONSTRUCT STRUCTURE | | |
0036 801- 06203 23400.000 m | 0. 26000 6084. 00| 0. 33000 7722. 00| 0. 29000 6786. 00

TEMPORARY PAVEMENT MARKI NG 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 245 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 990, 524. 53 ROUTE : 6
CALL ORDER : 245 CONTRACT I D : RS-24672-A COUNTI ES : DEKALB
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 34-4272670 | (2) 35-1065659 | (3) 35-1185040
| JOHNSON, S. E. COWPAN ES | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ ST
0037 801- 06207 2000.000 m | 2.50000 5000. 00| 1. 64000 3280. 00| 2.10000 4200. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0038 801- 06640 68. 000 EACH 100. 00000 6800. 00| 75. 00000 5100. 00| 120. 00000 8160. 00
CONSTRUCTI ON SI GN, A | |
0039 801- 06775 LUMP| 5000. 00000 5000. 00| 22075. 00000 22075. 00 95000. 00000 95000. 00
MAI NTAI NI NG TRAFFI C |
0040 808- 06703 36055.000 m | 0. 70000 25238. 50 0. 65000 23435. 75 0. 75000 27041. 25
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij
0041 808-75240 4030.000 m | 0. 70000 2821. 00 0. 65000 2619. 50 0. 75000 3022. 50
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mMm |
0042 808- 75245 17020.000 m | 0. 70000 11914. 00 0. 65000 11063. 00 0. 75000 12765. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW |
100mMm
0043 808- 75290 50.000 m | 9. 00000 450. 00 8. 00000 400. 00 28. 00000 1400. 00

I
I
I
I
I
I
I
I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLID, YELLON CROSSHATCH LINE, 600 mm | |
I
I
I
I
I
I
I
II
I
I

0044 808- 75297 10.000 m | 9. 00000 90. 00 8. 00000 80. 00 24. 00000 240. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |

0045 808- 75300 150.000 m | 2. 25000 337.50 2. 00000 300. 00 4.00000 600. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSVALK LI NE, 150mm 150 nm |

0046 808- 75320 5.000 EACH 43. 00000 215. 00 40. 00000 200. 00 70. 00000 350. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW

0047 808- 75325 5.000 EACH 61. 60000 308. 00 55. 00000 275. 00 84. 00000 420. 00
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

0048 808- 75340 2.000 EACH 270. 00000 540. 00| 200. 00000 400. 00 168. 00000 336. 00
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD, RXR | [

0049 808- 75996 1000. 000 EACH| 3. 25000 3250. 00| 2. 50000 2500. 00 3.00000 3000. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |
REMOVE | [

0050 808- 75998 1000. 000 EACH 19. 00000 19000. 00| 15. 00000 15000. 00 22.00000 22000. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |

0051 808- 92027 350.000 m | 3. 00000 1050. 00| 2. 00000 700. 00 2.00000 700. 00

LI NE, THERMOPLASTIC, SCLID, YELLOW | |
200mM [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 245 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 990, 524. 53 ROQUTE : 6
CALL ORDER . 245 CONTRACT I D : RS-24672-A COUNTI ES : DEKALB
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 34-4272670 | (2) 35-1065659 | (3) 35-1185040
| JOHNSON, S. E. COWPAN ES | BROOKS CONSTRUCTI ON | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 203- 02080 15.530 km | 1850. 00000 28730. 50| 1476. 38000 22928. 18| 3000. 00000 46590. 00
LI NEAR GRADI NG | | |
0053 303- 04095 100.000 My | 30. 00000 3000. 00| 27. 56000 2756. 00| 25. 00000 2500. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
, LI MESTONE, UNDI STRI BUTED | | |
0054 305- 05204 1500. 000 My | 56. 00000 84000. 00| 44. 09000 66135. 00| 75. 00000 112500. 00
HVA FOR PATCHI NG , SHOULDERS | | |
SECTI ON TOTALS | $ 2,547,371.55| $ 2,650, 143. 66| $ 2,682,473.75
------------------------------------------ 5

CONTRACT TOTALS | $ 2,547,371.55] $ 2,650, 143. 66| $ 2,682,473.75




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 265 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 753, 694. 65 ROUTE : 114
CALL ORDER : 265 CONTRACT 1D : RS-24802-A COUNTI ES : NEWION
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 748, 637. 01 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 773, 794. 48 103. 3604%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | R ETH R LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 7.000 M | 1500. 00000 10500. 00| 2285. 10000 15995. 70|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 2800. 00000 2800. 00| 5712. 70000 5712. 70|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  36500. 00000 36500.00]  42360. 40000 42360. 40|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 02858 220.000 m | 26. 00000 5720. 00| 15. 00000 3300. 00|
DI TCH CLEANI NG | | |
0005 202- 02271 10.000 EACH| 420. 00000 4200. 00| 433. 40000 4334. 00|
HEADWALL, REMOVE | | |
0006 202- 60820 761.000 n2 | 6. 25000 4756. 25| 5. 20000 3957. 20|
SURFACE M LLI NG, ASPHALT | | |
0007 202- 95149 LUMP| 2500. 00000 2500. 00| 3858. 30000 3858. 30|
RAI LROAD, REMOVE | | |
0008 211- 02060 720.000 n8 | 17. 00000 12240. 00| 17. 50000 12600. 00|
B BORROW FOR STRUCTURE BACKFI LL | |
0009 303- 04095 3715.000 My | 12. 00000 44580. 00| 18. 70000 69470. 50|
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0010 305- 05204 100.000 My | 150. 00000 15000. 00| 44. 40000 4440. 00|
HVA FOR PATCHI NG | | |
0011 401- 05455 4672.000 My | 37. 00000 172864. 00| 35. 50000 165856. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0012 401- 05456 3897.000 My | 42. 00000 163674. 00| 40. 40000 157438. 80|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0013 401- 06264 LUMP| 2500. 00000 2500. 00| 2708. 40000 2708. 40|
PROFI LOGRAPH, HWVA | | |
0014 402- 05495 1750.000 My | 38. 00000 66500. 00| 39. 50000 69125. 00|
HVA WEDGE AND LEVEL | | |
0015 406- 05520 30.000 My | 220. 00000 6600. 00| 173. 20000 5196. 00|

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 265 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 753, 694. 65 ROUTE : 114
CALL ORDER . 265 CONTRACT I D : RS-24802-A COUNTI ES : NEWION
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY OONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 610- 05527 1630.000 My | 50. 00000 81500. 00| 56. 80000 92584. 00|
HVA FOR APPROACHES | | |
0017 615- 06527 4.000 EACH 450. 00000 1800. 00| 399. 90000 1599. 60|
MONUMENT, SECTI ON CORNER | | |
0018 616- 02320 140.000 n2 | 3. 40000 476. 00| 3. 00000 420. 00|
GEOTEXTI LES | | |
0019 616- 06405 150.000 My | 28. 00000 4200. 00| 24. 30000 3645. 00|
R PRAP, REVETMENT | | |
0020 714- 26708 31.700 m | 1000. 00000 31700. 00 1377. 60000 43669. 92|

|
CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 2400 nm x 1200 mm | |

0022 715-05119 15.000 m | 160. 00000 2400. 00| 152. 30000 2284. 50|
PIPE, TYPE 1, C RCULAR 375 mm | | |
0023 715-05121 16.600 m | 350. 00000 5810. 00| 151. 30000 2511. 58|
PIPE, TYPE 1, C RCULAR 450 mm | | |
0024 715-05122 4.000 m | 200. 00000 800. 00| 152. 50000 610. 00|
PIPE, TYPE 1, C RCULAR 525 mm | | |
0025 715-05123 42,100 m | 290. 00000 12209. 00| 151. 90000 6394. 99|
PIPE, TYPE 1, C RCULAR 600 mm | | |
0026 715-46010 2.000 EACH 310. 00000 620. 00| 694. 70000 1389. 40|
Pl PE END SECTI ON, 450 nm | | |
0027 801- 04308 4.000 EACH 80. 00000 320. 00| 171. 40000 685. 60|
ROAD CLOSURE S| GN ASSEMBLY | [ |
0028 801- 06203 774.000 m | 3. 00000 2322. 00| 1. 90000 1470. 60|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0029 801- 06207 774.000 m | 3. 00000 2322. 00| 8. 30000 6424. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0030 801- 06605 6.000 EACH 56. 00000 336. 00| 102. 80000 616. 80|
BARRI CADE, |I1A | | |
0031 801- 06606 4.000 EACH 83. 00000 332. 00| 120. 00000 480. 00|
BARRI CADE, 111B | | |
0032 801- 06625 24,000 EACH 47. 00000 1128. 00| 67. 40000 1617. 60|
DETOUR ROUTE MARKER ASSEMBLY | | |
0033 801- 06640 52.000 EACH 71. 00000 3692. 00| 90. 30000 4695. 60|
CONSTRUCTI ON SIGN, A | | |
0034 801-06775 LUWP| 25000. 00000 25000. 00| 18706. 88000 18706. 88|
MAI NTAI NI NG TRAFFI C | | |
0035 804- 06770 14.000 EACH 7. 00000 98. 00| 32. 60000 456. 40|
DELI NEATCR POST | | |
0036 808- 04298 2.000 EACH 420. 00000 840. 00| 308. 50000 617. 00|

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 265 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 753, 694. 65 ROUTE : 114
CALL ORDER . 265 CONTRACT I D : RS-24802-A COUNTI ES : NEWION
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0037 808-06713 15643.000 m | 0. 16000 2502. 88| 0. 15000 2346. 45|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0038 808- 75240 1661.000 m | 0. 78000 1295. 58| 0. 90000 1494. 90|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0039 808- 75245 3785.000 m | 0. 78000 2952. 30| 0. 90000 3406. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0040 715-05127 13.700 m | 600. 00000 8220. 00| 272. 80000 3737. 36|
PIPE, TYPE 1, C RCULAR 1050 nm | | [
0041 621-01004 2.000 EACH 630. 00000 1260. 00| 714. 10000 1428. 20|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06559 1500. 000 n2 | 0. 75000 1125. 00| 0. 90000 1350. 00|
MULCHED SEEDI NG R | | |
0043 621- 06574 264.000 n2 | 9. 25000 2442. 00| 10. 60000 2798. 40|
SODDI NG | | |
SECTI ON TOTALS | $ 748, 637. 01| $ 773, 794. 48|
__________________________________________ S )
CONTRACT TOTALS | $ 748, 637. 01| $ 773, 794. 48|




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER . 279
LETTI NG DATE : 06/20/00 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ROUTE : 18
CONTRACT ID : RS- 24813-A COUNTI ES : GRANT
DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
URBAN PRQJECT( S)
TOTAL

DATE : 06/27/00
PAGE : 279 -1
% OVER
LOWBI D

GAUNT & SON ASPHALT
E & B PAVING | NC

1  35-1505753
2 35-1139301

$ 551, 376. 99
$ 619, 191. 29

100. 0000%
112. 2990%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 283 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 652, 659. 79 ROUTE : SR 341
CALL ORDER . 283 CONTRACT ID : RS-24894-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,707,485.84 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06790 5.000 M35 | 1700. 00000 8500. 00|

|

FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 4600. 00000 4600. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  85350. 00000 85350. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02260 3.000 EACH 550. 00000 1650. 00| |
TREE, 760 mm REMOVE | [ |
0005 202- 02265 2.000 EACH 800. 00000 1600. 00| |
TREE, 1220 mm REMOVE | | |
0006 202- 02271 2.000 EACH 400. 00000 800. 00| |
HEADWALL, REMOVE | | |
0007 202- 60820 4726.000 n2 | 2. 40000 11342. 40 |
SURFACE M LLING ASPHALT | | |
0008 202- 91922 5.000 EACH 350. 00000 1750. 00| |
STUMP, REMOVE | | |
0009 202- 96133 10.000 m | 45. 00000 450. 00| [
Pl PE, REMOVE | | |
0010 203- 02070 98.000 n8 | 49. 00000 4802. 00| |
BORROW | [ |
0011 303- 52308 5090.000 My | 37. 00000 188330. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0012 303- 52309 5200.000 My | 18. 00000 93600. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0013 305- 05204 50.000 My | 185. 00000 9250. 00| |
HVA FOR PATCHI NG | | |
0014 305- 05206 3527.000 My | 37. 00000 130499. 00| |
W DENI NG W TH HVA | | |
0015 401- 05455 14497.000 My | 38. 00000 550886. 00| |
| |

QC/ QA HVA | NTERMEDI ATE 19.0 mm  MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PACGE : 283 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 652, 659. 79 ROUTE : SR 341
CALL ORDER . 283 CONTRACT ID : RS-24894-B COUNTI ES : FOUNTAI N
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

(1) 35-1917625 |

I
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 401- 05456 9217.000 My | 41. 00000 377897. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 402- 05490 48.000 My | 41. 00000 1968. 00| |
HVA SURFACE 9.5 nm SHOULDER | |
0018 402- 05495 50.000 My | 50. 00000 2500. 00| |
HVA WEDGE AND LEVEL | |
0019 405- 05517 22.000 My | 450. 00000 9900. 00| |
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 66.000 My | 220. 00000 14520. 00| |
ASPHALT FOR TACK COAT [ | |
0021 605-94811 1.000 EACH 950. 00000 950. 00| |
CURB TURNOUT | | |
0022 605- 97937 471.000 m | 71. 00000 33441. 00| |
CURB AND GUTTER, CONCRETE, ROLL | | |
0023 610- 05527 1119.000 My | 85. 00000 95115. 00| |
HVA FOR APPROACHES | | |
0024 616- 06405 3.000 My | 340. 00000 1020. 00| |
Rl PRAP, REVETMENT | [ |
0025 621- 01004 1.000 EACH 650. 00000 650. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0026 621- 06560 3000.000 n2 | 0. 65000 1950. 00| |
MULCHED SEEDI NG, U | [
0027 702- 90915 3.000 n8 | 150. 00000 450. 00| |
CONCRETE, A | | |
0028 715- 05118 10.000 m | 175. 00000 1750. 00) |
PIPE, TYPE 1, CIRCULAR 300 nm [ [ [
0029 715- 46000 2.000 EACH 275. 00000 550. 00| |
Pl PE END SECTION, 300 mm | | |
0030 720- 44000 3.000 EACH 700. 00000 2100. 00| |
CASTING ADJUST TO GRADE | [
0031 801- 06203 1623.000 m | 5. 00000 8115. 00| |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0032 801- 06207 1588.000 m | 3. 00000 4764. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0033 801- 06640 45.000 EACH 80. 00000 3600. 00| |
CONSTRUCTI ON SI GN, A | | |
0034 801- 06775 LUMP|  45100. 00000 45100. 00| |
MAI NTAI NI NG TRAFFI C | | |
0035 808- 06712 2301.000 m | 0. 14000 322. 14 |
|

LI NE, PAINT, BROKEN, YELLOW 100 nm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 652, 659. 79

CALL ORDER . 283 CONTRACT ID : RS-24894-B
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :

DATE : 06/ 26/ 00
PACGE : 283 -3

RQUTE : SR 341
COUNTI ES : FOUNTAI N

(1) 35-1917625 |
LESTONE CONTRACTORS, L.P. |

I
M
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ o
0036 808-06713 32844.000 m | 0. 14000 4598. 16|
LINE, PAINT, SOLID, WHITE, 100 mm |
0037 808- 06714 17201.000 m | 0. 14000 2408. 14|
LINE, PAINT, SOLID, YELLON 100 nm |
0038 808- 75297 24.000 m | 17. 00000 408. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600mm | |
SECTI ON TOTALS | $ 1,707, 485. 84|

CONTRACT TOTALS [ $ 1,707, 485. 84|

ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 287 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 809, 682. 85 ROUTE : 15
CALL ORDER . 287 CONTRACT I D : RS-24903-B COUNTI ES : GRANT WABASH
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/17/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC $ 1,837,528.69 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-01925 8.000 M3XS | 1800. 00000 14400. 00|

|

FI ELD OFFICE, 51.1 n2 [ [ [
0002 105- 04655 8.000 MOS | 950. 00000 7600. 00| [
FI ELD OFFI CE COVMWUNI CATI ONS EQUI PMENT | | |
0003 110- 01001 LUMP|  91000. 00000 91000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 67000.000 n2 | 0. 48000 32160. 00| [
SURFACE M LLI NG ASPHALT | [ [
0005 303- 04095 2343.000 My | 17. 00000 39831. 00| |
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | [
0006 303- 52308 5304.000 My | 14. 50000 76908. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0007 305- 05731 5967.000 My | 37. 00000 220779. 00| |
W DENI NG W TH QC/ QA HVA | [ [
0008 401- 05454 10591. 000 My | 38. 00000 402458. 00| |
QC/ QA HVA | NTERVEDI ATE 12.5 nm MAI NLI NE| [ |
0009 401- 05456 8825.000 My | 46. 00000 405950. 00| [
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0010 401- 06264 LUMP| 2500. 00000 2500. 00| |
PROFI LOGRAPH, HVA | | |
0011 402- 05495 8825.000 My | 36. 00000 317700. 00| |
HVA WEDGE AND LEVEL | | |
0012 406- 05520 94.200 My | 180. 00000 16956. 00| [
ASPHALT FOR TACK CQOAT | | |
0013 610- 05527 1512.000 My | 82. 00000 123984. 00| |
HVA FOR APPROACHES | | |
0014 611- 95023 4.000 EACH 100. 00000 400. 00| [
MAI LBOX ASSEMBLY, RESET | | |
0015 720- 44000 3.000 EACH 445, 00000 1335. 00| [
|

CASTI NG, ADJUST TO GRADE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/ 26/ 00
PACGE : 287 -2

ENG NEER S ESTI MATE: $ 1, 809, 682. 85 ROUTE : 15
CALL ORDER . 287 CONTRACT I D : RS-24903-B COUNTI ES : GRANT WABASH
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0016 801- 06203 3130.000 m | 0. 70000 2191. 00| |
TEMPCORARY PAVEMENT MARKI NG, 100 mm | |
0017 801- 06207 1120.000 m | 4. 30000 4816. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0018 801- 06640 29. 000 EACH| 80. 00000 2320. 00| |
CONSTRUCTI ON SI GN, A | | |
0019 801-06775 LUWP| 51400. 00000 51400. 00| |
MAI NTAI NI NG TRAFFI C | | |
0020 805- 02327 4.000 EACH 650. 00000 2600. 00| |
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE]| | |
0021 808-06703 650.000 m | 0. 75000 487. 50| |
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0022 808-06713 21842.000 m | 0. 12000 2621. 04| |
LI NE, PAINT, SOLID, WHI TE, 100 nm | |
0023 808- 75240 2408.000 m | 0. 75000 1806. 00| |
LI NE, THERVOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
0024 808- 75245 4845.000 m | 0. 75000 3633. 75| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0025 808- 75297 28.000 m | 9. 50000 266. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600mm | | [
0026 808- 75320 2.000 EACH 50. 00000 100. 00| |
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0027 808- 75996 450. 000 EACH 1. 95000 877. 50| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0028 808- 75998 649. 000 EACH| 16. 10000 10448. 90| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,837,528. 69 [

CONTRACT TOTALS [

$ 1,837,6528.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 291 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 690, 773. 16 ROUTE : 67
CALL ORDER . 291 CONTRACT ID : RS-24905-A COUNTI ES : JAY
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 10/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1145884 L I C A CONSTRUCTI ON $ 1,429,428.36 100. 0000%
2 34-4272670 JOHNSON, S.E. COVPANI ES $ 1,482, 856.45 103. 7377%
| (1) 35-1145884 | (2) 34-4272670 [
[L I C A CONSTRUCTI ON | JOHNSON, S.E. COVPANI ES [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 01925 6.000 MS | 1500. 00000 9000. 00| 1625. 00000 9750. 00|
FI ELD OFFICE, 51.1 n2 | | |
0002 110-01001 LUMP|  72000. 00000 72000.00]  21000. 00000 21000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 2000.000 n2 | 3. 45000 6900. 00| 5. 50000 11000. 00|
SURFACE M LLING ASPHALT | | |
0004 202- 60822 500.000 n2 | 10. 70000 5350. 00| 9. 20000 4600. 00|
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE [ [ |
0005 202- 93135 LUWP| 7200. 00000 7200. 00| 3000. 00000 3000. 00|
RAI LROAD CROSSI NG, REMOVE | [ [
0006 303- 04095 8700.000 My | 11. 70000 101790. 00| 16. 00000 139200. 00|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | [
0007 303-52308 500.000 My | 18. 60000 9300. 00| 11. 50000 5750. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0008 305- 05206 200.000 My | 74. 00000 14800. 00| 60. 00000 12000. 00|
W DENI NG W TH HVA | [ [
0009 305- 06082 100.000 My | 55. 00000 5500. 00| 100. 00000 10000. 00|
HVA PATCHI NG FOR ASPHALT PAVENENT | | [
0010 305- 06083 1150. 000 My | 70. 00000 80500. 00| 62. 00000 71300. 00|
HVA PATCH NG FOR Rl G D PAVEMENT OR BASE | | [
0011 401- 05455 10800. 000 My | 30. 00000 324000. 00| 33. 50000 361800. 00|
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0012 401- 05456 8100.000 My | 32. 50000 263250. 00| 39. 00000 315900. 00|
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | [
0013 401- 06264 LUMP| 6500. 00000 6500. 00| 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA | | !
0014 402- 05495 12350.000 My | 29. 00000 358150. 00| 32. 00000 395200. 00|

HVA WEDGE AND LEVEL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 291 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 690, 773. 16 ROUTE : 67
CALL ORDER . 291 CONTRACT ID : RS-24905-A COUNTI ES : JAY
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1145884 | (2) 34-4272670 [
|L 1 C A CONSTRUCTI ON | JOHNSON, S. E. COWVPANI ES |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 406- 05520 61.000 My | 200. 00000 12200. 00| 200. 00000 12200. 00|
ASPHALT FOR TACK COAT | | |
0016 608- 04396 60. 000 EACH| 48. 00000 2880. 00| 135. 00000 8100. 00|
SHOULDER DRAI N | | |
0017 610- 05527 1500.000 My | 47. 00000 70500. 00| 35. 00000 52500. 00|
HVA FOR APPROACHES | | |
0018 615- 06520 7.000 EACH 150. 00000 1050. 00| 305. 00000 2135. 00|
MONUMENT, RE- ESTABLI SH | | [
0019 801-01767 8500.000 m | 0. 50000 4250. 00| 0. 30000 2550. 00|

TEMPORARY PAVEMENT MARKI NG PAI NT, | | I
YELLOW 100 nm | | |

0020 801- 06207 4300.000 m 2. 65000 11395. 00| 1. 25000 5375. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |

0021 801- 06640 32.000 EACH 68. 00000 2176. 00| 85. 00000 2720. 00|
CONSTRUCTI ON SIGN, A | | |

0022 801- 06775 LUMP|  32500. 00000 32500. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C | | |

0023 801- 97643 50.000 m | 25. 00000 1250. 00| 15. 25000 762. 50|
TEMPORARY BUZZ STRI PS | | |

0024 804- 06771 10.000 EACH, 20. 00000 200. 00| 30. 00000 300. 00|
DELI NEATOR POST, FLEXI BLE | | |

0025 808- 06713 27730.000 m | 0. 13000 3604. 90| 0. 14000 3882. 20|
LINE, PAINT, SOLID, VWH TE, 100 nm | | |

0026 808- 75240 3213.000 m | 0. 72000 2313. 36| 0. 75000 2409. 75|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100nm | [ |

0027 808- 75245 3980.000 m | 0. 72000 2865. 60| 0. 75000 2985. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | | |

0028 808- 75297 12.000 m | 15. 00000 180. 00| 9. 50000 114. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | [
0029 808- 75320 3.000 EACH 60. 00000 180. 00| 45. 00000 135. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0030 808- 75996 710. 000 EACH 2. 85000 2023. 50| 4. 00000 2840. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0031 808- 75998 710. 000 EACH 22.00000 15620. 00| 18. 80000 13348. 00|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 26/ 00
PAGE : 291 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 690, 773. 16 ROUTE : 67
CALL ORDER . 291 CONTRACT ID : RS-24905-A COUNTI ES : JAY
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1145884 | (2) 34-4272670 [
|L 1 C A CONSTRUCTI ON | JOHNSON, S. E. COWVPANI ES |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON TOTALS | $ 1,429, 428. 36| $ 1,482, 856. 45|
__________________________________________ o

CONTRACT TOTALS | $ 1,429, 428. 36| $ 1,482, 856. 45







